STATE OF CALI FORNI A BI D SUMMARY

Bl D OPENI NG DATE 03/ 28/ 00
CONTRACT NUMBER 01-378404
LOCATI ON 01- HUM 101-87. 8/ R97.5

I N HUMBOLDT COUNTY NEAR ARCATA AT
VARI QUS LOCATI ONS

RESURFACE ASPHALT CONCRETE

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

DEPARTMENT COF TRANSPORTATI ON Bl D245

PAGE 1
03/ 29/ 00
CONTRACT CCDE 'A '
46 CONTRACT | TEMS

FEDERAL Al D ACNH P101-(935)E

TOTAL NUMBER OF WORKI NG DAYS 90

PERCENT UNDER EST 7.11

530 241-1086
00471473

FAX 530 243-0787

707 443-6371
00105709

FAX 707 443-0277

PROPCSALS | SSUED 8 FUND TOTAL HA22 6, 000, 000
NUMBER OF BI DDERS 3 ENG NEERS EST 5, 217, 000. 00 AMOUNT UNDER 370, 856. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 4,846, 144. 00 2 W JAXON BAKER | NC
P O BOX 994248
REDDI NG CA 96099-4248
2 5,262, 619. 00 1 MERCER FRASER COVPANY
P O BOX 1006
EUREKA CA 95502-1006
3 5,437, 544. 00 3 PARNUM PAVI NG | NC

P O BOX 970
UKI AH CA 95482

707 467-4100
00264839

FAX 707 467-4143



01- 378404
01- HUM 101
03/ 28/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 2
03/ 29/ 00

02

A C DI KE COVPANY

LI NCOLN CA

CAL KI RK LANDSCAPE
EUREKA CA

MBI

LI VERVORE CA

PRI CE STRI PI NG
CRESCENT CITY CA

RI CHARD HEAPS ELECTRI CAL
SACRAMENTO CA

RON HALE CONSTRUCTI ON
REDDI NG CA

RUSS ENTERPRI SES

SAN JOSE CA

| TEM5S 24 THRU 26 (PORTI ON)

| TEM5S 1, 16 AND 17

| TEMS 4, 8, 9 AND 35 THRU 37

| TEM5 5, 28 AND 38 THRU 45

| TEM 46

| TEM5S 6, 13 AND 20 (PORTI ON)

| TEM 3 ( PORTI ON)



01- 378404
01- HUM 101
03/ 28/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
03/ 29/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE COVPANY

P O BOX 545

ANDERSON CA 96007
CAL KI RK LANDSCAPE

P O BOX 897

EUREKA CA 95501

PRI CE STRI PI NG

1680 ELK VALLEY ROAD
CRESCENT CITY CA 95531
R A O CONSTRUCTI ON
5503 WALNUT DRI VE
EUREKA CA 95503
RCSI

P O BOX 3039

SANTA ANA CA 92703
Rl CHARD A HEAPS

8909 FLORI N ROAD
SACRAMENTO CA 95829
RON HALE CONSTRUCTI ON
P O BOX 795

SHASTA LAKE CA 96019

Bl DDER | D NAME AND ADDRESS

| TEMS 4, 8, 9 AND 35 THRU 37

| TEMS 1, 16 AND 17

| TEM5S 5, 28, 38 THRU 45

| TEMS 10 THRU 12, 30 AND 34

| TEM 19

| TEM 46

| TEM 20 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA 95648

CONTI NUED ON NEXT PAGE

| TEMS 24 THRU 26



01- 378404
01- HUM 101
03/ 28/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PACGE 4
03/ 29/ 00

03

CAL KI RK LANDSCAPE
EUREKA CA 95501

MBI

LI VERMORE CA 94550

PRI CE STRI PI NG SERVI CE
CRESCENT CITY CA 95531
RCSI

SANTA ANA CA 92703

Rl CHARD HEAPS ELECTRI C
SACRAMENTO CA 95829
RON HALE CONSTRUCTI ON
REDDI NG CA 96003

| TEM5 16 AND 17 ( PARTI AL)

| TEMS 4, 8, 9 AND 35 THRU 37

| TEM5 5, 28 AND 38 THRU 45

| TEM 19

| TEM 46

| TEM5S 6, 13 AND 20 ( PARTIAL)



01- 378404 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
03/ 28/ 00 03/ 29/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 198, 800. 00* 198, 800. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 10, 000. 00 40, 000. 00
4 150662 REMOVE METAL BEAM GUARD RAI LI NG M 350 47.00 16, 450. 00
5 150715 REMOVE THERMOPLASTI C PAVENENT MARKI NG M2 510 25.00 12, 750. 00
6 150771 REMOVE ASPHALT CONCRETE DI KE M 2,180 10. 00 21, 800. 00
7 150859 REMOVE ASPHALT CONCRETE OVERSI DE DRAI N EA 8 750. 00 6, 000. 00
8 (S) 151568 RECONSTRUCT THRI E BEAM BARRI ER M 520 62. 00 32, 240. 00
9 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 3, 200 43.00 137, 600. 00
10 152430 ADJUST | NLET EA 7 900. 00 6, 300. 00
11 017320 ADJUST DOUBLE | NLET EA 2 1, 100. 00 2, 200. 00
12 152604 MODI FY | NLET EA 3 2,000. 00 6, 000. 00
13 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENMENT M2 21, 300 7.75 165, 075. 00
14 190185 SHOULDER BACKI NG STA 630 160. 00 100, 800. 00
15 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 9, 230 14. 50 133, 835. 00
16 (S) 017321 GUARD RAI LI NG WEED CONTROL MAT M 3,920 26. 00 101, 920. 00
17 (S) 017322 WEED CONTROL MAT M2 1, 090 21.00 22, 890. 00
18 374002 ASPHALTI C EMULSI ON (FOG SEAL COAT) TONN 1 850. 00 850. 00
19 374206 SEAL RANDOM CRACKS LNKM 66 1, 400. 00 92, 400. 00
20 390095 REPLACE ASPHALT CONCRETE SURFACI NG B 2, 820 150. 00 423, 000. 00
21 390152 ASPHALT CONCRETE TONN 44, 300 45. 00 1, 993, 500. 00
22 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 12, 900 65. 00 838, 500. 00
23 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 5, 390 5. 50 29, 645. 00
AREA)
24 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE O) M 60 7.00 420. 00
25 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 520 7.00 3, 640. 00
26 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 620 7.00 4, 340. 00
27 394050 RUMBLE STRI P STA 260 30. 00 7,800. 00
28 017323 RUMVBLE STRIP (GROUND I N) STA 300 85. 00 25, 500. 00
29 397001 ASPHALTI C EMJULSI ON (PAI NT Bl NDER) TONN 130 550. 00 71, 500. 00
30 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.2 1, 750. 00 3, 850. 00
31 650273 450 MM REI NFORCED CONCRETE Pl PE M 17 300. 00 5, 100. 00
(CLASS I1)
32 680931 150 MM PERFORATED PLASTI C Pl PE M 86 135. 00 11, 610. 00
UNDERDRAI N
33 692086 200 MM ENTRANCE TAPER EA 1 250. 00 250. 00
34 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 080 2.00 2, 160. 00

35 820118 GUARD RAI LI NG DELI NEATOR EA 150 20. 00 3, 000. 00



01- 378404 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 28/ 00 03/ 29/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 33 1, 500. 00 49, 500. 00
37 (S) 839631 CRASH CUSHI ON MODULE, SAND FI LLED EA 76 280. 00 21, 280. 00
38 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 510 35.00 17, 850. 00
39 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 62, 800 920 56, 520. 00
40 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 020 1.00 5, 020. 00
41 (S) 017324 200 MM THERMOPLASTI C TRAFFI C STRI PE M 36 1.00 36. 00
(BROKEN 3.66 M- 0.91 M
42 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 730 . 60 438. 00
(BROKEN 5.18 M- 2.14 M
43 (S) 840655 PAI NT TRAFFI C STRI PE (1- COAT) M 34, 000 .19 6, 460. 00
44 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 9, 270 1.50 13, 905. 00
45 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 5, 260 3.50 18, 410. 00
46 (S) 860520 H GHWAY ADVI SORY RADI O SYSTEM LS LUMP SUM 125, 000. 00* 125, 000. 00

TOTAL 4,846, 144. 00



01- 378404 Bl D245

01- HUM 101 SUMMARY OF REMAI NI NG BIDDERS PAGE 7
03/ 28/ 00 03/ 29/ 00
R RCECPLPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o
1] 18, 000. 00* 18000. 00| 20, 000. 00* 20000. 00
2| 340, 000. 00* 340000. 00| 261, 000. 00* 261000. 00
3| 20, 000. 00 80000. 00| 13, 600. 00 54400. 00
4 | 22.00 7700. 00| 47.00 16450. 00
5| 25.00 12750. 00| 25.00 12750. 00
6 | 8. 00 17440. 00| 6. 00 13080. 00
7| 400. 00 3200. 00| 200. 00 1600. 00
8 | 48. 00 24960. 00| 62. 00 32240. 00
9 | 52. 50 168000. 00| 43.00 137600. 00
10 | 700. 00 4900. 00| 400. 00 2800. 00
11 | 750. 00 1500. 00| 600. 00 1200. 00
12 | 2, 000. 00 6000. 00| 1, 300. 00 3900. 00
13 | 9. 00 191700. 00| 9. 00 191700. 00
14 | 240. 00 151200. 00| 92.00 57960. 00
15 | 4.50 41535. 00| 13. 00 119990. 00
16 | 40. 00 156800. 00| 37.00 145040. 00
17 | 45.00 49050. 00| 21.00 22890. 00
18 | 1, 600. 00 1600. 00| 2, 800. 00 2800. 00
19 | 1, 200. 00 79200. 00| 1, 500. 00 99000. 00
20 | 140. 00 394800. 00| 161. 00 454020. 00
21 | 53.50  2370050. 00| 50.00  2215000. 00
22 | 46. 00 593400. 00| 84.00  1083600. 00
23 | 10. 00 53900. 00| 8. 00 43120. 00
24 | 10. 00 600. 00| 5. 50 330. 00
25 | 8. 00 4160. 00| 5. 50 2860. 00
26 | 8. 00 4960. 00| 5. 50 3410. 00
27 | 55. 00 14300. 00| 15. 00 3900. 00
28 | 100. 00 30000. 00| 85. 00 25500. 00
29 | 450. 00 58500. 00| 500. 00 65000. 00
30 | 2, 000. 00 4400. 00| 1, 500. 00 3300. 00
31 | 440. 00 7480. 00| 375. 00 6375. 00
32 | 140. 00 12040. 00| 150. 00 12900. 00
33 | 550. 00 550. 00| 350. 00 350. 00
34 | 4.50 4860. 00| 3.00 3240. 00
35 | 20. 00 3000. 00| 10. 00 1500. 00
36 | 2, 000. 00 66000. 00| 1, 500. 00 49500. 00
37 | 370. 00 28120. 00| 350. 00 26600. 00
38 | 40. 00 20400. 00| 35.00 17850. 00
39 | .95 59660. 00| .90 56520. 00



| TEM

40
41
42
43
44
45
46

TOT

SUMMARY O

01- 378404
01- HUM 101
03/ 28/ 00
_______________________________ |
SECOND |
BI D AMOUNT |
_______________________________ |
1. 00 5020. 00|
1.00 36. 00|
. 60 438. 00|
.19 6460. 00|
2.00 18540. 00|
3.50 18410. 00|
127, 000. 00* 127000. 00|
5, 262, 619. 00

F REMA

TH RD
BI D AMOUNT

1.00 5020

1.00 36.

. 60 438

.19 6460

1.50 13905

3.50 18410

122, 000. 00* 122000.
5, 437,544. 00

N

N G

B

DDERS

Bl D245
PAGE 8
03/ 29/ 00



